Office of the Deputy Mayor for Planning & Economic Development

Government of the District of Columbia
Office of Contracts
2025 M. Street NW, Suite 600 Washington, DC 20036
Phone: 202 724-8111

INVITATION FOR BIDS

SOLICITATION NO.: DCEB-DMPED-IFB-DEMO-08-91240-01

DATE OF ISSUANCE: January 9, 2008
BID DUE DATE: January 29, 2008, at 12:30 p.m.

Demolition of Building 25 and Construction of Temporary
Parking Lot at, Reservation 13 (Hill East)
TO: Offerors
SUBJECT: Demolition of Building 25 and Construction of Temporary
Parking Lot at, Reservation 13 (Hill East)

The District of Columbia Office of the Deputy Mayor for Planning and Economic
Development (DMPED) is seeking a contractor to provide the following services

Demolition of Building 25 and Construction of a Temporary Parking Lot Reservation 13
(Hill East). Detailed information and instructions for proposal submission are attached

hereto.

All Offerors shall visit the Office of Deputy Mayor for Planning & Economic
Development website and click “Contracting Opportunities”
to download required compliance documents.

This RFP strongly encourages the participation of District of Columbia Certified
Business Enterprises as certified under the authority of the District of Columbia

Department of Small and Local Business Development (DSLBD) located at:
www.dslbd.dc.gov .




Introduction

Office of the Deputy Mayor for Planning & Economic Development (DMPED) is soliciting
bids from firms for Demolition of Building 25 and Construction of a Temporary Parking Lot
Reservation 13 (Hill East).

Background of the Project

The Deputy Mayor’s Office for Planning and Economic Development (DMPED) has
taken over responsibility from the Anacostia Waterfront Corporation for the
redevelopment of Reservation 13 (the “Site”), a 67- acre parcel which is home to the DC
Jail, former DC General Hospital and other public uses. In accordance with a Master
Plan approved by the DC Council in 2002, the Site will be redeveloped as a mixed-
income community comprised of more than 1,000 housing units, 35,000 s.f. of retalil
space and several million s.f. of institutional and office uses. DMPED is coordinating
infrastructure improvements and preparation of the Site for redevelopment.

The extension of Massachusetts Avenue from 19™ Street to the Anacostia River is a key
element in the preparation of the overall Site. Prior to constructing this road extension,
however, all of the surface parking currently located in the proposed Massachusetts
Avenue right of way must be relocated to an interim parking facility to be constructed at
the current location of Building 25.

General Requirements

The terms and conditions that will govern any award under this solicitation are hereby cited
herein by submission of this bid, bidder accepts the attached terms and conditions and shall
execute the Contract, attached as Attachment A with the DMPED if selected for award.

Scope of Work

The contractor shall furnish all labor, material, tools, equipment and services for all work
as indicated in the Contract Documents to demolish a six-story abandoned medical
health clinic including foundations, regrade the site and provide an interim parking lot for
use by an adjacent site. The contractor shall complete the following tasks:

Task 1 Removal and disposal of all asbestos containing roof sealants, roof pitch
pockets and window sash sealants, including Industrial Hygienist
reporting.

Task 2 Mass demolition of six-story existing concrete and masonry including

footings, slab-on-grade, concrete foundation and areaway walls.
Foundation removal work may be observed by DC Historic Preservation
Consultant to ensure that an adjacent burial site remains undisturbed.



Task 3

Task 4

Task 5

Task 6

Task 7

Task 8

Task 9

Task 10

Task 11

Task 12

Task 13

Task 14

Task 15

Task 16

Task 17

Task 18

[The initial assessment from observations is that foundation removal
operations will not interfere with the burial site.]

Haul demolished building materials to a recycler of building materials, & or
alternately (at the option of the Contractor), may be recycled on-site and
engineered for the purpose of reuse as fill

Cap steam utility lines including isolated removal of asbestos containing
insulation and replacement in kind serving Building 25 at remote location
within one half mile

Demolish underground tunnel structure as shown and provide enclosing
bulkhead structure for remaining steam tunnel.

Remove existing electrical transformers, light poles and vaults serving
Building 25

Remove identified trees and shrubs
Protect identified existing trees to remain in place

Demolish existing site manholes, fire hydrants, paving, curbs, gutters,
bollards, signage and other miscellaneous site structures

Re-grade site sloping including provision of engineered fill material and
necessary erosion control measures

Safely abandon existing electrical and plumbing utilities in place

Provide new sanitary sewer and storm pipe and storm catch basin and
manhole structures

Provide new transformer, feeders, metering cabinet, light poles and
foundations including underground electrical conduit

Provide new bituminous paved parking lot with bio-swale and bio-basin
system to include bio-soil, erosion control burlap matting, aggregate base
and geo-textile filter fabric

Provide parking lot striping, pre-cast concrete parking barriers, curbs and
handicap signage

Provide new concrete sidewalks, handicapped ramps, curbs, gutters
and parking lot edging

Provide temporary seeding and sodding

Provide trees, shrubs, ground cover, ornamental grasses and perennials
as indicated and perforated steel edging



Performance Schedule

The Contractor shall perform all tasks in accordance with the milestone schedule outlined in
Attachment C. The Contractor shall Provide a separate detailed Phased Preliminary CPM
schedule for review and acceptance including all milestones and activities required to
complete this project. All bids must be based on strict adherence to the requirements of this
IFB, including the milestone schedule.

Bonding and Insurance

The Contractor shall procure the insurance coverages set forth in the Schedule of Insurance,
attached hereto and made a part hereof as Exhibit E, and shall maintain such coverages in full
force and effect without interruption from the date of this Agreement until one year after the date
of final payment by the Owner to the Contractor under this Agreement, unless specified
otherwise below or in Exhibit E (the “Required Policies” and each, a “Required Policy”). The
insurance described in Exhibit E shall be placed with insurance companies that are licensed to
do business, and "admitted" in the District of Columbia and who have a Best’s rating of “A” or
better. All Required Policies, excepting any Professional Liability policy, shall be written on an
occurrence basis. Any Required Policy written on a claims-made basis shall provide
uninterrupted coverage for five years after termination or expiration of this Agreement, which
may be accomplished through the purchase of an extension of coverage or “tail.” Contractor
must cause DMPED and the District of Columbia to be maintained as additional named insured
on each Required Policy except worker's compensation policies for the entire period for which
each such Required Policy is to remain in effect. There shall be no exclusions or limitations on
coverage due to the fact that DMPED or the District of Columbia may own or occupy any
property at or about the Project. Any required general liability policy will be a Comprehensive
General Liability policy written on a standard form. Contractor agrees to provide any and all
legally required amounts of workers compensation insurance policies.

All Required Policies shall be endorsed to state that the coverage shall be primary and any
liability coverage maintained by DMPED shall be considered excess, and a copy of such
endorsement shall be provided to DMPED. In addition, each Required Policy (including policies
for Subcontractors or Subconsultants) shall contain the following:

e An agreement by the insurer that such policy shall not be cancelled (including
cancellation or non-renewal for non-payment of premium), amended, materially
modified, or any coverages excluded or reduced, without at least thirty (30) days’ prior
written notice by mail to DMPED at the address specified in this Agreement;

e Policy language or an endorsement providing for cross liability/severability of interests of
all insured parties;

e An endorsement listing this Agreement as an insured contract;

e Policy language preventing subrogation against the DMPED;

e The insurer’s written waiver of its right to assert on behalf of DMPED governmental
immunity and any other defenses not available to similarly situated private parties

(unless DMPED gives the insurer its written permission to do so); and

e A provision that a notice of accident or claim to the insurer by DMPED shall be deemed
notice by all insured under the policy.



All Required Policies shall be primary protection for losses due to the Contractor’s operations.

Contractor shall provide a bid bond in the penal sum of five percent (5%) of the total amount of
its bid and performance and payment bonds in the amount of fifty percent (50%) of the total
amount to be paid to Contractor under this Agreement. All such bonds shall be in a form and
from a source acceptable to DMPED, in its sole discretion. DMPED may require additional
performance and payment bond protection (in the form of an increase to the penal sum of the
bonds or additional bonds) if the Contract Price is increased.

The Contractor shall furnish all executed bonds, and any insurance certifications including any
necessary reinsurance agreements, to the Contracting Officer, within the time period specified
in the Specifications, or otherwise specified by the Contracting Officer, but in any event, before
starting work.

Bidding Process and Evaluation

A. Selection DMPED intends to award a Contract to the lowest priced, responsible and
responsive bidder. The award of a Contract will be at DMPED sole discretion, and this IFB may
or may not result in a contract award. DMPED may retain and receive input and advice from
advisors to assist with its review and assessment of whether a bid is responsive. There will be
no discussions with bidders prior to award.

DMPED reserves the right, among other things, to: (a) Cancel or revise this IFB; or (b) Reject all
bids and re-solicit. The DMPED will not be liable for any costs incurred by bidders in the
preparation and submission of bids in response to this IFB.

Bidders shall not be permitted to change proposed subcontractors after submission of bids. In
addition, Bidders shall not be allowed to alter or change bids submitted after the date and time
set for submission of bids outlined in this IFB.

B. Submission Package. Bidders shall submit bids on the Bid Sheet attached hereto as
Attachment D. Bidders shall complete the Price Schedule and shall attach the following as
described below to the Bid Sheet.

1. Key Personnel — Staffing chart showing experience and qualifications of the key
personnel who will manage and staff the project, including, without limitation, the
Contractor’s proposed project supervisor, foremen and any other supervisory personnel.
Staffing chart should demonstrate decision-making procedures and hierarchy. If any
proposed Key Personnel are not current employees of the Contractor or a proposed
subcontractor, the Contractor must submit a letter of commitment signed by the
proposed Key Personnel indicating that they approve of the submission of their
credentials, their proposed role, and that they intend to perform in the timeframes and in
the role as proposed and required by the Contract.

2. Qualifications — Include technical qualification for a minimum of Three (3) projects similar
in size and scope within the last ten years. Projects must include demolition and paving
projects of similar dollar amount. Please provide a full description of the similar project,
including location, owner, scope, and point of Contact information.

3. Detailed Schedule of Performance — After a review of CD’s provide a detailed schedule
including mobilization, demolition, grading, site work and demobilization. (Assumed start
date of 3/1/08)



4. Project Cost Breakdown — Provide a breakdown by trade of all project cost associated
for the following:
e Daily rate for extended overhead (complete)
Overtime cost per disciplines
Daily rates for individual personnel (by discipline)
Equipment rates
Mobilization & Demobilization costs

5. Provide Unit Pricing for the following items:

Excavation (50 cy); including removal from the site
Concrete Demolition (50 cy) including removal from the site
Temporary Fencing (100 LF)

Super Silt Fence (100 LF)

Engineered Fill (50 cy) Compacted in place

6. Subcontracting Plan — Bidders shall submit a detailed subcontracting plan as a part of its
bid outlining the mandatory 35% certified LSDBE participation. The subcontracting plan
shall specify the work the certified LSDBE firm is proposed to perform, along with the
identification of the staff proposed.

7. Project Understanding - Bidders shall submit a detailed breakdown of their

understanding of the project and project requirements. Include milestones, schedule
restraints, challenges and critical issues.

Instructions to Bidders

Bids shall be submitted in hard copy with an original and three (3) copies in a sealed envelope
by Tuesday January 29, 2008, at 12:30 p.m EST to the following address:

Deputy Mayor’s Office for Planning and Economic Development
Contracts Office

2025 M Street, NW Suite 600

Washington, DC 20036

ATTN: Jacqueline Harrison, Contract Specialist

Late bids will not be accepted or considered.

Alternate bids are not permitted.

Facsimile or electronic bids are not permitted.

Questions  regarding  this  solicitation must be  submitted via email to
Jacqueline.Harrison@dc.gov by 2:00 p.m., EST on January 17, 2008.

Responses to questions will be transmitted by email to all bidders by January 18, 2008.
Responses to any questions received will not alter or change the terms and conditions of this
IFB. If the IFB is changed in any way, a formal amendment to the IFB will be issued by the
DMPED Contracting Officer.



Pre-Bid Conference

DMPED will conduct a pre-bid conference that may include a site visit on January 16, 2008 at
11:00 AM EST. Bidders should utilize this site visit to familiarize themselves with the site
conditions. This site visit is not mandatory. However, prospective bidders are encouraged to
attend the pre-bid conference and site visit to ensure that they have the capabilities necessary
to be considered a responsible bidder.

Bid Opening

Bids will be opened on Tuesday, January 29, 2008, at 12:30 p.m. EST at the offices of the
DMPED at 2025 M Street, N.W., Suite 600, Washington, D.C. 20036 by an authorized DMPED
agent and bid amounts will be read aloud. All bidders are encouraged to attend.

Post-Award Conference

None anticipated at this time.

Type of Contract

The DMPED anticipates the award of a firm-fixed-price contract resulting from this solicitation.

Period of Performance

All work should be completed within 190 calendar days from the receipt of a building
permit and issuance of a Notice to Proceed. DMPED has already applied for the
building permit.

When providing the bid the contractor must include a demobilization period (TBD) after
completion of the project. Safety & Traffic Control measures must be removed and reinstalled
when work begins.

Place of Performance

All performance pursuant to the anticipated contract shall be completed in the District of
Columbia.

Payment

Payments shall be made to the Contractor monthly based on accepted and compliant billings
based on the Contractor’s percentage of completion of the Services. The contractor is required
to submit certified payrolls to the DMPED as a prerequisite for payment under the contract
issued as a result of this IFB.

Authorized Workers

Only the Contractor and its employees, authorized agents and subcontractors are allowed to
perform the requirements of the anticipated contract. Employees will be paid the prevailing
wage in accordance with provisions of the Davis-Bacon Act. Certified payrolls must be
submitted weekly to the DMPED.



Permits and Fees and Utilities

Permits and fees are the responsibility of the awardee, not DMPED. Inability to obtain the
necessary permits within a reasonable period so as to compromise the period of performance
shall be grounds for termination of the contract.

Utility services at the worksite are the responsibility of the contractor, not DMPED or other party.
Inability to obtain the necessary utilities to complete performance to standard shall be grounds
for termination of the contract.

Clean-Up and Right-of-Way and Private Property

At the end of each workday, the Contractor shall clean sidewalks, streets and private property, if
applicable, of any debris, dirt and dust caused by the demolition operation. Clean-up must be in
accordance with applicable City laws and ordinance and must be to the satisfaction of the
DMPED

The contractor will insure that the worksite is adequately marked and that safety precautions,
including any necessary fencing or directive personnel, are sufficient to prevent injury to either
the public or site workers. Accident prevention is the responsibility of the contractor, not
DMPED.

Bid Acceptance Period

Bidders agree by submission of bids to the bid acceptance period of 90 days from the due date
for submission of bids.

Flow Down of Clauses/Provisions

All clauses applicable to the Contractor shall flow down and be applicable to subcontractors,
joint ventures or teaming arrangements.

Key Personnel

Contractors shall provide resumes of key personnel proposed to work on any resultant contract
awarded as a result of this solicitation. Key personnel shall not be removed or substituted
without prior written consent of the Contracting Officer. The Contractor shall notify the
Contracting Officer in writing within 5 calendar days prior to removing or replacing any key
personnel. The Contracting Officer shall approve or disapprove the proposed substitution in
writing within five (5) calendar days after written notice thereof.

Technical Data Rights
The Contractor shall not use, disclose, reproduce or otherwise disclose to any persons any

technical information or data licensed for use by the DMPED that bears any type of restrictive or
proprietary legend except as may be necessary in the performance of the contract.



Disclosure of Information.

Any information made available to the Contractor by DMPED shall be used only for the purpose
of carrying out the provisions of an awarded contract and shall not be disclosed or made known
in any manner to any persons except as may be necessary in the performance of the contract.
Furthermore, must be consulted and asked for approval whenever a Contractor proposed to
identify DMPED as its client or former client to third parties. DMPED precludes mention of any
DMPED matters in seminars, speeches or discussions with third parties absent the prior written
consent of DMPED.

In the performance of any contract, the Contractor assumes the responsibility for protection of
the confidentiality of all DMPED records and/or protected data provided for performance under
the contract and shall ensure that all work performed by any subcontractor is subject to the
disclosure restrictions set forth above and all subcontract work to be performed under the
supervision of the Contractor or its employees.



REPRESENTATIONS, CERTIFICATIONS AND
OTHER STATEMENTS

Retention of Bids Applications

All pricing documents will be the property of the District and will be retained by the District, and
therefore will not be returned to the Contractor.

Acknowledgement of Amendments

The Contractor shall acknowledge receipt of any amendment(s) to this request by (a) signing
and returning the amendment or (b) by identifying the amendment number and date upon
proposal submission. Contractors' failure to acknowledge an amendment may result in rejection
of the proposal.

Legal Status of Applicant

Each Contractor must include the following information with their firm/team:
e Name, address, telephone number and federal tax identification number;

¢ District of Columbia license, registration or certification, if required by law to obtain
such license, registration or certification. If the Contractor is a corporation or
partnership and does not provide a copy of its license, registration or certification to
transact business in the District of Columbia, the Contractor shall certify its intent to
obtain the necessary license, registration or certification prior to contract award or
its exemption from such requirements; and,

e If the Contractor is a partnership or joint venture, names of general partners or joint
ventures, and copies of any joint venture or teaming contracts.

The DMPED reserves the right to request additional information regarding the
Contractor’s organizational status.
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Legal Conflicts of Interest

The Contractor shall provide with its proposal notice to DMPED of any potential conflicts of
interest it may have or foresee in connection with its proposed representation of DMPED.
Waivers of conflicts on interest will be made on a case-by-case basis in the sole discretion of
the General Counsel of the DMPED.

Vendor Submission of Certification

Any vendor seeking to submit an offer as an LSDBE in response to this IFB must submit a copy
of the LSDBE letter of certification from the DSLBD at the time of proposal submission. If
Contractor fails to submit the required LSDBE letter of certification with the proposal, the
Contractor will not be awarded LSDBE points.

For further information on the LSDBE certification process, vendors are encouraged to contact
the Department of Small and Local Business Development (DSLBD) at (202) 727-3900.

Penalties for Misrepresentation

Any material misrepresentation could result in termination of the contract, the contractor’s
liability for civil and criminal action with District laws, including debarment.

Notice of Award

The Contractor shall be notified in writing of any award pursuant to this solicitation.

Advances Payments
The DMPED will not make advanced payments in conjunction with this contract.

Availability of Funds

The DMPED’s obligation under this contract is contingent upon the availability of funds from
which payment for contract purposes can be made. No legal liability on the part of DMPED for
any payment that may arise until funds are made available to the Contracting Officer for this
contract and until the Contractor receives notice of such availability, be confirmed in writing by
the Contracting Officer.
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Attachment A

Contract Terms and Conditions

All Offerors shall visit the Office of Deputy Mayor for Planning & Economic
Development website at www.dcbiz.dc.gov and click ‘“Contracting Opportunities”
to download required compliance documents.
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Attachment B

Plans and Specifications

SPECIFICATIONS—TABLE OF CONTENTS

DIVISION 01

011000 SUMMARY

012200 UNIT PRICES

012600 CONTRACT MODIFICATION PROCEDURES
012900 PAYMENT PROCEDURES

013100 PROJECT MANAGEMENT AND COORDINATION
013200 CONSTRUCTION PROGRESS DOCUMENTATION
013233 PHOTOGRAPHIC DOCUMENTATION

013300 SUBMITTAL PROCEDURES

014000 QUALITY REQUIREMENTS

015000 TEMPORARY FACILITIES AND CONTROLS
017300 EXECUTION

017329 CUTTING AND PATCHING

017330 ASBESTOS ABATEMENT PROCEDURES

017360 SAFETY AND HEALTH

017419 CONSTRUCTION WASTE MANAGEMENT AND DISPOSAL
017700 CLOSEOUT PROCEDURES

017839 PROJECT RECORD DOCUMENTS

DIVISION 02

024116 STRUCTURE DEMOLITION

027410 HOT-MIX ASPHALT PAVING

027510 CEMENT CONCRETE PAVEMENT

DIVISION 04

042000 UNIT MASONRY

DIVISION 16

161210 MEDIUM-VOLTAGE CABLE

162710 PAD-MOUNTED DISTRIBUTION TRANSFORMERS
DIVISON 31

311000 SITE CLEARING

312000 EARTH MOVING

312319 DEWATERING
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315000

DIVISION 32

329000
329200

DIVISION 33

330501

EXCAVATION SUPPORT AND PROTECTION

LANDSCAPING
TURF AND GRASSES

COMMON WORK FOR UTILITIES
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SHEET NO. DRAWING

PHASE A— DEMOLITION OF BUILDING NO. 25
(ALL PLAN SHEETS ARE DATED OCTOBER, 2007, IN THE TITLE BOX; THE
COVER SHEET INCLUDES A LABEL: FINAL SUBMISSION FOR PERMITS,

— O 0 1O\ N W

G-01
G-02
EX-01
DM-01
DM-02
DM-03
ES-01
ES-02
ES-03
ES-04

OCTOBER 16, 2007)

DESCRIPTION

COVER SHEET

DEMOLITION NOTES AND LEGEND

EXISTING CONDITIONS PLAN

SITE DEMOLITION PLAN

UTILITY DEMOLITION PLAN

STEAM TUNNEL PIPING DEMOLITION PLAN
EROSION AND SEDIMENT CONTROL PLAN
EROSION AND SEDIMENT CONTROL NOTES
EROSION AND SEDIMENT CONTROL DETAILS
EROSION AND SEDIMENT CONTROL DETAILS



PHASE B—INTERIM PARKING LOT FACILITY (SOUTH)
(ALL PLAN SHEETS ARE DATED SEPTEMBER, 2007, IN THE TITLE BOX;
THE COVER SHEET INCLUDES A LABEL: FINAL SUBMISSION FOR

PERMITS, OCTOBER 16, 2007)

SHEET NO. DRAWING

1-4
5
6-7
8-13
14-16
17
18-22
23-30

G-01 THRU G-04
EX-01

P-01 THRU P-02
D-01 THRU D-06
ES-01 THRU ES-03
SM-01

E-01 THRU E-05
L-01 THRU L-08

DESCRIPTION
GENERAL PLANS
EXISTING CONDITIONS PLAN
PAVEMENT PLANS
DRAINAGE PLANS

EROSION AND SEDIMENT CONTROL PLANS
SIGNING AND PAVEMENT MARKING PLANS
LIGHTING PLANS

LANDSCAPING



Attachment C

Schedule Milestones

1. Preconstruction - Kickoff meeting........................... Within 7 days after Award
2. Construction Prerequisite Documentation...................... Two weeks from NTP
a. Preliminary Construction Schedule
b. Proof of Insurance
c. Performance & Surety Bond
d. SWPPP (as required)
e. Safety Plan
3. Submittal Completion (as required)..........cccoevvenienenan.n. 45 days from NTP.
4. Completion of Northern Parcel........................... 190 calendar days from NTP
5. Project Close-out..........c.ccooviiiiiiininnnn. 10 days from substantial completion
DCEB-DMPED-IFB-DEMO-08-91240-01 17
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Attachment C - Project Milestones

Key Milestone

Mobilization

Site complete

DCEB-DMPED-IFB-DEMO-08-91240-01
Demolition of Building 25 and Construction
of Temporary Parking Lot Reservation 13 (Hill East)

Calendar Days after Notice to Proceed

7

190

18



Attachment D — Bid Form

Vendor Name:

Address:

Phone/Fax:

Firm Fixed-Price Bid

Item

Quantity

Units

Total Price

1. Provide all labor, supervision,
materials, supplies and
equipment required to demolish
Building 25 and Construction of a
Temporary Parking Lot
Reservation 13 (Hill East) in
accordance with the scope of
work Tasks 1 thru 18 and
conditions of this solicitation.

LS

2. Provide bonding as required
under the Terms and Conditions
of this solicitation.

LS

3. Provide insurance as required
under the Terms and Conditions
of this solicitation.

LS

Total Firm-Fixed Price’

1Bidder’s bids shall remain valid and open for acceptance by DMPED for a minimum of

90 days

Bidder and Subcontractor Information
(Attach LSDBE certifications for Bidder and Subcontractors)

Name

LSDBE
(Y/N)

Ward
8
(Y/N)

Value of
Subcontract

Percentage
(%) of Total
Bid

By submission of this bid, bidder accepts the attached terms and conditions and agrees

to enter into Contract with the DMPED if selected for award.

Submitted by:

(Name/Title)

Signature:

Date:

DCEB-DMPED-IFB-DEMO-08-91240-01
Demolition of Building 25 and Construction

of Temporary Parking Lot Reservation 13 (Hill East)
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Attachment E

Insurance Requirements

Contractor shall procure and maintain for the Term of the Agreement the following
policies of insurance, which shall be secured from insurance companies rated "A/VI" or
better by the then current edition of Best's Insurance Reports published by A.M. Best
Company:

Commercial General Liability Insurance with coverage for Contractor's
operations, including but not limited to coverage for premises/operations,
products/completed operations, contractual and personal/advertising injury
liabilities with combined single limits of not less than One Million Dollars
($1,000,000) per occurrence for bodily injury and property damage and
aggregate limits of not less than Two Million Dollars ($2,000,000). If the
Commercial General Liability Insurance policy contains a general aggregate limit,
either the general aggregate shall apply separately to this project/location or the
general aggregate limit shall be twice the required limit per occurrence.

Motor Vehicle Liability Insurance with coverage for all owned, non-owned
and hired vehicles with combined single limits of not less than One Million Dollars
($1,000,000) per occurrence for bodily injury with aggregate limits of not less
than Two Million Dollars ($2,000,000) and not less than One Hundred Thousand
Dollars ($100,000) per occurrence for property damage.

Workers' Compensation Insurance with coverage for all costs, benefits
and liabilities under Workers' Compensation and similar laws which may accrue
in favor of any person employed by Contractor for all states where the Contractor
will be performing services for DMPED with a waiver of subrogation in favor of
DMPED and Employer's Liability Insurance with limits of Five Hundred Thousand
Dollars ($500,000) per accident or disease and Five Hundred Thousand Dollars
($500,000) aggregate by disease.

Umbrella Liability Insurance with coverage of not less than Three Million
Dollars ($3,000,000).

Each insurance policy shall name the District of Columbia and DMPED as
additional named insured and provide that it shall not be cancelled or materially changed
without at least thirty (30) days prior written notice to DMPED and the District of
Columbia. Contractor shall furnish to DMPED concurrently with the execution of this
Agreement and upon each renewal thereafter, certificates of insurance, or upon the
request of DMPED copies of the insurance policies required to be maintained hereunder
evidencing that such coverage is in full force and effect. If Contractor does not provide
DMPED with certificates of insurance or if in the opinion of DMPED such policies do not
afford adequate protection to DMPED, DMPED shall so advise Contractor of the
deficiency. Contractor shall furnish appropriate documentation to DMPED within fifteen
(15) days of advice from DMPED. If Contractor fails to furnish appropriate
documentation, DMPED shall have the right, at its sole discretion, to (i) withhold
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payments from Contractor until evidence of acceptable insurance is provided, or (ii)
immediately terminate this Agreement. Failure to obtain and maintain required insurance
shall not relieve Contractor of any obligation contained in this Agreement. Additionally,
any approval by DMPED of any of Contractor's insurance policies shall not relieve
Contractor of any obligation contained in this Agreement, including liability for claims in
excess of described limits.
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